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Addendum No. 2

Date:

April 13, 2023

Solicitation Number: FY23-ITBCON-20

Title:

Issued by:

Sugar Creek WWTP Alkalinity Storage Replacement

Katherine Osborne
Katherine.Osborne@charlottenc.gov

Bidders should acknowledge receipt of this addendum on the Bid Form. Failure to acknowledge
receipt of this addendum may result in the bid not being considered.

Clarifications

Special Inspections and materials testing costs will be borne by the Owner.

Questions and Responses

1. Question:

Response:

2.  Question:

Response:

3.  Question:

Please confirm if a NC General Contractor license with the PU
classification is required to bid this project?

Per Article 3.05 of the Instructions to Bidders, the requirements of Chapter
87 of the General Statutes of the State of North Carolina and Regulations
of the North Carolina Boards for Contractors established and empowered
by virtue of Chapter 318 of the public laws of 1925, as amended, shall be
enforced on this Contract as applicable.

For clarification, Charlotte Water will accept Public Utility (PU) and
Unclassified classifications.

Is additional laydown/staging space available other than what is shown on
the drawings inside the silt fence area? Is there a location where a jobsite
office trailer can be placed?

Additional laydown inside the WWTP is available and will be discussed
during the preconstruction meeting. We feel a jobsite office trailer is not
needed, but it can also be discussed during the preconstruction meeting.

Wall sections on AS-17-301 and AS-17-302 call for an “Insulated Metal
Panel Wall System” on the enclosures. In addition, the Room Finish
Schedule on AS-17-701 calls for “Insulated Metal wall Panel” with a
“Factory Finish”. Details on AS-17-501 and AS-17-502 call for either a
“Metal Wall Panel” or an “Insulated Metal Wall Panel” plus batt insulation
and rigid insulation board. Please clarify this requirement.
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10.

11.

Response:

Question:

Response:

Question:

Response:
Question:

Response:

Question:
Response:

Question:

Response:

Question:

Response:

Question:

Response:

Question:
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The intent is to have an insulated metal wall panel system on the walls
(without batt insulation) and batt insulation on the roof of the enclosure.
There is flexibility in types of insulation used as long as it meets R-16 for
the walls and R-30 for the roof.

Section 7.2.B.1 of the Standard General Conditions of the Construction
Contract states that personal vehicles are not allowed inside the fence
boundary of the site, and that they should be parked in designated areas
shown on the drawings. Since there are no designated areas on the
drawings, where will workers need to park their personal vehicles?

Parking inside the WWTP will be allowed for a maximum of 4 personal
vehicles. Location to be discussed during the preconstruction meeting.

How will site access for contractor personnel and deliveries be handled?
Will a security guard need to be provided by the contractor to handle
access for contractor activities?

No. An access card will be provided to the General Contractor's
superintendent.

Should contractor include disassembly of the temporary magnesium
hydroxide system in their price?

No. The vendor will take care of this disassembly, but the pumps used are
part of the new system. Some interaction will be needed with the
temporary mag vendor.

Can full size drawing be provided in PDF format?
No.

Delays in Contractor's progress that are beyond their control, only allows
for extension of Contract Time. Could incorporating adjustment in
Contract Price be considered as well?

No. Prices will be fixed and firm for the duration of this project.

Could global pandemic be added to this section?

In the General Conditions Article 4.05; Subsection C.1. epidemic is
defined as a widespread occurrence of an infectious disease in a
community at a particular time. Prices will be fixed and firm for the
duration of this project.

Delays in Contractor's Progress - Can a subparagraph be added under
4.05 C. to include the detailed Weather Delay language?

No. Definition of weather delay is outlined in Section 01 11 00.

Remove "in whole or in part by" from A-2 (c)
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Response:

12. Question:

Response:

13. Question:

Response:

14. Question:

Response:

15. Question:

Response:
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No, this language cannot be removed and will remain in General
Conditions.

Other items entitle Owner to a set-off against the amount recommended;
this language is very vague. Can this be removed in its entirety for lack of
definition of what "other items" this could be in reference to?

No, this language cannot be removed and will remain in General
Conditions.

Price Escalation/Lead times: With the uncertain times that we are living in
currently - and the effect that it is having on our industry - what happens in
the for instance that there is price escalation in material or extreme lead
times on critical path of construction items, after the project has been bid
and awarded to the General Contractor? Who carries that risk? Is it
something that the Owner and GC will split or is this something that the
GC is solely responsible for?

Market conditions are improving and the nature of the project does not
make it high risk for price escalation. Long lead times have been factored
in contract times already. If there are additional monetary risks, these
need to be included in the GC's price.

Change in Law Clause: due to potential issues with jobsite shutdowns and
COVID quarantine timeframes, we would like to request adding some
language to protect ourselves in a situation like this that could potentially
arise during the work of the project.

Reference General Conditions Article 4.05; Subsection C.1.

Given the small piping scope of this project, the requirement to bring in a
third party "design professional” for the requirements called out in spec
section 40 05 01 Section 1.09 will create a significant cost in comparison
to the total value of the pipe package, and will result in a significant delay
in procurement of piping materials. Please confirm that the contractor
needs to arrange for a third party design professional for piping design on
this project.

Due to the small diameter of the above ground piping, a third-party design
professional is not needed.
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16. Question: During the site visit, | noted that the existing structure is made of structural
aluminum shapes and is custom-engineered. | referred to the Spec
Section 13 34 19, “Metal Building Systems”, and it does not describe a
building such as the one there. If the Owner wants the construction of the
new canopy to match the other, we need to know to include the
engineering costs to our bid and the premium for the specialty metals
work. Please advise.

Response: Bidding contractors should follow the design documents. A standard pre-
engineered metal building (PEMB) for the proposed structure can be
made to look and feel the same as the existing PEMB. Coatings and
finishes shall match between the two structures.
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