

Project: 27-04 ITB BHS Control Room Relocation Bid Open Date: 09.01.2026 6:00 PM			H&C Contracting, Inc. Jeffrey Hayes jeffrey@handccontracting.com		Ferlco, LLC Matt Ferlisi mattf@ferlco.com		Edison Foard Mike Hill mhill@edisonfoard.com		Carolina Contracting & Investments Inc. Dalton White dwhite@carolinaci.com	
	Description	Quantity UoM	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost
Base Bid										
1	Base Bid	1.0000 LS	563,971.0000	563,971.00	665,000.0000	665,000.00	665,000.0000	665,000.00	726,880.0000	726,880.00
Base Bid Cost Total				563,971.00		665,000.00		665,000.00		726,880.00
Contingency (Contractor shall indicate \$100,000)										
2	Owner's Contingency	1.0000 ALLO	100,000.0000	100,000.00	100,000.0000	100,000.00	100,000.0000	100,000.00	100,000.0000	100,000.00
Contingency (Contractor shall indicate \$100,000) Cost Total				100,000.00		100,000.00		100,000.00		100,000.00
Alternates										
3	Alternate No. 1 - Acoustic Wall Panels (not included	1.0000 LS	16,000.0000	16,000.00	15,000.0000	15,000.00	12,600.0000	12,600.00	17,407.0000	17,407.00
Alternates Cost Total				16,000.00		15,000.00		12,600.00		17,407.00
Bid Summary										
Base Bid Total				563,971.00		665,000.00		665,000.00		726,880.00
Project Total				663,971.00		765,000.00		765,000.00		826,880.00

*Corrected Owner Contingency to \$100,000.00
per addendum No. 3