



CHARLOTTE

Department of General Services – City Procurement

Addendum # 2	Vehicle Communications and Electronic Equipment RFP 269-2024-004
---------------------	---

To: All Prospective Vendors

Date: August 15, 2023

Subject: Addendum # 2 – ITB# 269-2024-004 - Vehicle Communications and Electronic Equipment

Please note the specification changes/modifications below for the RFP.

Item #	Page #	Section #	Specification	Modifications and Questions
1	n/a	n/a	Questions	<p>Vendor Question: How many of the 150 are full builds? How many full builds do you expect to be completed in a week? What month do anticipate starting the install? Do already have vehicles on your lot or are do you have an ETA for your vehicle order?</p> <p>Response:</p> <ul style="list-style-type: none"> • The number of vehicles ordered and the number of full builds vary year to year based on need. A conservative estimate would be 75% or more of the police vehicles purchased each year for CMPD are full builds. • We would prefer you tell us what your production capacity is per week. • That would be dependent on when the contract is executed and inventory of vehicles to be built. • At present we do not. We anticipate two more orders of vehicles arriving this calendar year. One in September and the second to be determined by Ford. We currently do not have build dates for the second batch.

In the event additional changes or clarifications to this RFP are warranted, all Vendors are responsible for monitoring the Procurement Portal for additional addenda.

We appreciate your interest in doing business with the City and look forward to receiving a proposal from your company.

Sincerely,

Christina Hollonquest
Procurement Officer